

Typical Cost for a 100 Customer last mile system

Item	Unit	Qty	Cost Total
Engineering & Admin			
Site visit 2 days	Each	1	
Site study	Days	5	
Site layout drawing	Days	2	
Network design and drawing	Days	3	
Technical Manual	Days	5	
Procurement time	Days	2	
Subtotal Eng			10,480.00
Tower			
Tower Supply	Each	1	N/A
Tower Installation	Each	1	N/A
Tower Power and Lighting	Each	1	N/A
Subtotal Tower			0.00
Water Tower POP			
Antennas	Each	1	
Amplifiers	Each	1	
AP in a box	Each	1	
Cabling and connectors	Each	1	
Installation of above	Each	1	
Subtotal POP			4,500.00
Mish Tower POP			
Antennas	Each	1	
Amplifiers	Each	1	
AP in a box	Each	1	
Cabling and connectors	Each	1	
Installation of above	Each	1	
Subtotal POP			4,000.00
Backhaul to Pickle Office			
Antenna Units	Each	1	
Cabling and connectors	Each	1	
Installation both ends	Each	1	
Subtotal Backhaul			2,500.00
Backhaul to Mish			
Antenna Units	Each	1	
Cabling and connectors	Each	1	
Installation both ends	Each	1	
Subtotal Backhaul			9,000.00
Wired Network			
Bandwidth control server	Each	1	TPL
Primary server	Each	1	TPL
Secondary server	Each	1	TPL
Main Hub/switch	Each	1	
T1/Router Installation	Each	1	
Server/network Installation	Each	1	
Subtotal Network			5,500.00
Premise Equipment			
Radio	Each	100	N/A
Antenna	Each	100	N/A
Cable	Each	100	N/A
Connectors	Each	200	N/A
Subtotal Premise			0.00
Commissioning			
On the ground testing	Days	6	
Installed on-site testing	Days	10	
Subtotal Commissioning			8,320.00
Total Supply and install			44,300.00